

**ADDENDA NOTES AND MODIFICATIONS**

**TOWN OF NORTH HEMPSTEAD  
DEPARTMENT OF PUBLIC WORKS  
REQUEST FOR LETTER PROPOSAL  
BAYVIEW AVENUE STABILIZATION,  
MANHASSET, NEW YORK  
DPW PROJECT NO. 16-02**

**ADDENDUM NO. 1  
FEBRUARY 8, 2016**

This Addendum is hereby made part of the RFP of contract number 16-02. Please note the following additions and/or changes;

- I. DUE DATE OF RFP.
  - A. Please note, the due date of RFP will be changed from Friday, February 12, to Tuesday February 16, 2016. Consultant to deliver proposals (three hard copies with electronic copy) to the office of Department of Public Works by Tuesday, February 16, 2016, 3:30 pm.